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Patrick Bernard Principal Investigator mo 7,368.4 6.0 100% 44,211 0.0 0% 0 44,211 7,736.8 6.0 100% 46,421 0.0 0% 0 46,421 90,632 0 90,632

Tom Reiss ATV Survey Specialist mo 7,794.9 0.0 100% 0 1.5 100% 11,692 11,692 8,184.7 0.0 100% 0 1.5 100% 12,277 12,277 0 23,969 23,969

Peter Ruggiero PWC Survey Support/CO-PI mo 7,368.4 0.0 100% 0 1.0 100% 7,368 7,368 7,736.8 0.0 100% 0 1.0 100% 7,737 7,737 0 15,105 15,105

Dan Hanes Co-PI-Sedimant Transport mo 10,242.3 0.0 100% 0 1.0 100% 10,242 10,242 10,754.3 0.0 100% 01.0 100% 10,754 10,754 0 20,997 20,997

Kevin O'Toole Tripod Construction mo 5,920.2 0.0 100% 0 1.0 100% 5,920 5,920 6,216.2 0.0 100% 0 1.0 100% 6,216 6,216 0 12,136 12,136

Gerry Hatcher Instrumentation and GIS mo 6,125.0 0.0 100% 0 2.0 100% 12,250 12,250 6,431.3 0.0 100% 0 2.0 100% 12,863 12,863 0 25,113 25,113

subtotal - Base Labor 44,211 47,473 91,684 46,421 49,847 96,268 90,632 97,320 187,952

Benefits
Patrick Bernard Principal Investigator 0.42 18,568 0 18,568 0.42 19,497 0 19,497 38,065 0 38,065

Tom Reiss ATV Survey Specialist 0.42 0 4,911 4,911 0.42 0 5,156 5,156 0 10,067 10,067

Peter Ruggiero PWC Survey Support/CO-PI 0.42 0 3,095 3,095 0.42 0 3,249 3,249 0 6,344 6,344

Dan Hanes Co-PI-Sedimant Transport 0.42 0 4,302 4,302 0.42 0 4,517 4,517 0 8,819 8,819

Kevin O'Toole Tripod Construction 0.42 0 2,486 2,486 0.42 0 2,611 2,611 0 5,097 5,097

Gerry Hatcher Instrumentation and GIS 0.42 0 5,145 5,145 0.42 0 5,402 5,402 0 10,547 10,547

subtotal - Benefits 18,568 19,939 38,507 19,497 20,936 40,432 38,065 40,874 78,940

Total Labor 62,779 67,412 130,191 65,918 70,783 136,700 128,697 138,194 266,891

PWC Maintenance ea 1,000.0 2.0 100% 2,000 0.0 0% 0 2,000 1,000.0 2.0 100% 2,000 0.0 0% 0 2,000 4,000 0 4,000
ATV Maintenance ea 500.0 2.0 100% 1,000 0.0 0% 0 1,000 500.0 2.0 100% 1,000 0.00% 0 1,000 2,000 0 2,000

Instrument Repairs ea 3,500.0 1.0 100% 3,500 0.0 0% 0 3,500 3,500.0 1.0 100% 3,500 0.0 0% 0 3,500 7,000 0 7,000

Tripod Parts ea 2,000.0 1.0 100% 2,000 0.0 0% 0 2,000 2,000.0 100% 0 0.00% 0 0 2,000 0 2,000

ADCP's ea 23,000.0 0.0 0% 0 2.0 100% 46,000 46,000 23,000.0 100% 0 0.00% 0 0 0 46,000 46,000

Imagenix Rotation sonar ea 10,000.0 0.0 0% 0 1.0 100% 10,000 10,000 10,000.0 100% 0 0.00% 0 0 0 10,000 10,000

Sontek Hydra ADV ea 25,000.0 0.0 0% 0 1.0 100% 25,000 25,000 25,000.0 100% 0 0.00% 0 0 0 25,000 25,000

subtotal - Equipment 8,500 81,000 89,500 6,500 0 6,500 15,000 81,000 96,000

Per Diem day 150.0 100.0 100% 15,000 0.0 0% 0 15,000 150.0 50.0 100% 7,500 0.0 0% 0 7,500 22,500 0 22,500
Transport Costs day 225.0 20.0 100% 4,500 0.0 0% 0 4,500 225.0 10.0 100% 2,250 0.00% 0 2,250 6,750 0 6,750

subtotal - Travel 19,500 0 19,500 9,750 0 9,750 29,250 0 29,250

Ship Time day 4,000.0 12.0 100% 48,000 0.0 0% 0 48,000 4,000.0 2.0 100% 8,000 0.0 0% 0 8,000 56,000 0 56,000

subtotal - Travel 48,000 0 48,000 8,000 0 8,000 56,000 0 56,000

subtotal - Direct Costs 138,779 148,412 287,191 90,168 70,783 160,950 228,947 219,194 448,141

Indirect Costs ea 138,779 1.0 56.7% 78,688 0.0 0% 0 78,688 90,168 1.0 56.7% 51,125 0.0 0% 0 51,125 129,813 0 129,813

217,467 148,412 365,879 141,293 70,783 212,075 358,760 219,194 577,954
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Base Labor
Grad Student GSR-Res - Summer mo 3,241.3 3.0 100% 9,724 0.0 0% 0 9,724 3,338.7 3.0 100% 10,016 0.0 0% 0 10,016 19,740 0 19,740

Grad Student GSR-Res - Academic mo 3,241.3 3.0 50% 4,862 0.0 0% 0 4,862 3,338.7 9.0 50% 15,024 1.50% 0 15,024 19,886 0 19,886

Grad Student GSR-Res - Summer mo 3,000.3 3.0 100% 9,001 0.0 0% 0 9,001 3,090.7 3.0 100% 9,272 1.0 0% 0 9,272 18,273 0 18,273

Grad Student GSR-Res - Academic mo 3,000.0 3.0 50% 4,500 0.0 0% 0 4,500 3,090.0 9.0 50% 13,905 1.00% 0 13,905 18,405 0 18,405

Gary Griggs PI mo 14,684.0 1.0 50% 7,342 0.0 0% 0 7,342 15,124.0 1.0 50% 7,562 1.0 0% 0 7,562 14,904 0 14,904

subtotal - Base Labor 35,429 0 35,429 55,779 0 55,779 91,208 0 91,208

Benefits
Grad Student GSR-Res - Summer 0.030 292 0 292 300 0 300 592 0 592

Grad Student GSR-Res - Academic 0.025 122 0 122 376 0 376 497 0 497

Grad Student GSR-Res - Summer 0.030 270 0 270 278 0 278 548 0 548

Grad Student GSR-Res - Academic 0.025 113 0 113 348 0 348 460 0 460

Gary Griggs PI 0.135 991 0 991 1,021 0 1,021 2,012 0 2,012

subtotal - Benefits 1,787 0 1,787 2,323 0 2,323 4,110 0 4,110

Total Labor 37,216 0 37,216 58,102 0 58,102 95,318 0 95,318

Computer Hardware ea 4,000.0 1.0 100% 4,000 0.0 0% 0 4,000 4,000.0 0.0 0% 0 0% 0 0 4,000 0 4,000

Miscellaneous ea 2,000.0 1.0 100% 2,000 0.0 0% 0 2,000 4,000.0 0.0 0% 0 0% 0 0 2,000 0 2,000

subtotal - Equipment 6,000 0 6,000 0 0 0 6,000 0 6,000

Per Diem day 150.0 90.0 100% 13,500 0% 0 13,500 150.0 45.0 100% 6,750 0% 0 6,750 20,250 0 20,250
Mileage mile 0.38 3,552 100% 1,350 0% 0 1,350 0.38 1,776 100% 675 0% 0 675 2,025 0 2,025

subtotal - Travel 14,850 0 14,850 7,425 0 7,425 22,275 0 22,275

Survey Gear ea 1,000.0 1.0 100% 1,000 0% 0 1,000 0.0 0.0 0% 0 0% 0 0 1,000 0 1,000

Software Support ea 2,000.0 1.0 100% 2,000 0% 0 2,000 0.0 0.0 0% 0 0% 0 0 2,000 0 2,000

Grad Student Health Insur ea 1,026.0 1.0 100% 1,026 0% 0 1,026 3,386.0 1.0 100% 3,386 0% 0 3,386 4,412 0 4,412

Grad Student Reg Fees ea 4,872.0 1.0 100% 4,872 0% 0 4,872 16,078.0 1.0 100% 16,078 0% 0 16,078 20,950 0 20,950

s/t - Other Direct Costs 8,898 0 8,898 19,464 0 19,464 28,362 0 28,362

subtotal - Direct Costs 66,964 0 66,964 84,991 0 84,991 151,954 0 151,954

Indirect Cost Base 55,067 0 55,067 65,526 0 65,526 120,593 0 120,593

Indirect Costs ea 55,067 1.0 24.4% 13,436 0% 0 13,436 65,526 1.0 24.4% 15,988 0% 0 15,988 29,425 0 29,425

80,400 0 80,400 100,979 0 100,979 181,379 0 181,379

297,867 148,412 446,279 242,272 70,783 313,054 540,139 219,194 759,333
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